
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C505 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO :006404 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :2 WORK ORDER# : XL1228
HWY :SR 702 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 702
MCKENNA TO SR 7 - PAVING

02C505

WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF 
1200 E "D" ST 3200 113TH AVE SW 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984211710 OLYMPIA   WA  985129160 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/21/2002
10:32

DOT_RGGB01

 STP-PM02(001)

PREPARATION
1 MOBILIZATION

L.S. 28.58 % -21.39 % 7.57 %

59,496.48 76,500.00 17,004 46,770.00 -12,726 64,000.00 4,504

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -60.87 % -63.32 % -18.49 %

12,268.00 4,800.00 -7,468 4,500.00 -7,768 10,000.00 -2,268

3 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -57.26 % -76.26 % -71.51 %

10,530.00 4,500.00 -6,030 2,500.00 -8,030 3,000.00 -7,530
GRADING

4  MINOR ROADWAY EXCAVATION INCLUDING HAUL
L.S. -68.84 % -80.17 % -68.84 %

17,650.00 5,500.00 -12,150 3,500.00 -14,150 5,500.00 -12,150

5 PAVEMENT REPAIR EXCAVATION INCL. HAUL
6585.0000 S.Y. 2.1000 0.0000 -100.00 % 8.0000 280.95 % 9.5000 352.38 %

13,828.50 0.00 -13,829 52,680.00 38,852 62,557.50 48,729
SURFACING

6  SHOULDER FINISHING
18.0800 MI. 3,620.0000 0.0000 -100.00 % 1,600.0000 -55.80 % 1,350.0000 -62.71 %

65,449.60 0.00 -65,450 28,928.00 -36,522 24,408.00 -41,042
LIQUID ASPHALT

7 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

9,900.00 9,900.00 9,900.00 9,900.00
ASPHALT CONCRETE PAVEMENT

8 CRACK SEALING
EST. 0.00 % 0.00 % 0.00 %

38,800.00 38,800.00 38,800.00 38,800.00

9 PLANING BITUMINOUS PAVEMENT
1550.0000 S.Y. 10.5000 5.0000 -52.38 % 4.3000 -59.05 % 8.0000 -23.81 %

16,275.00 7,750.00 -8,525 6,665.00 -9,610 12,400.00 -3,875

10 ASPHALT CONC. FOR PAVEMENT REPAIR
2700.0000 TON 46.0000 45.0000 -2.17 % 51.0000 10.87 % 46.5000 1.09 %

124,200.00 121,500.00 -2,700 137,700.00 13,500 125,550.00 1,350



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C505 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO :006404 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :2 WORK ORDER# : XL1228
HWY :SR 702 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 702
MCKENNA TO SR 7 - PAVING

02C505

WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF 
1200 E "D" ST 3200 113TH AVE SW 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984211710 OLYMPIA   WA  985129160 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/21/2002
10:32

DOT_RGGB01

 STP-PM02(001)

ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 58-22

15500.0000 TON 38.5000 35.9000 -6.75 % 33.5000 -12.99 % 34.0000 -11.69 %

596,750.00 556,450.00 -40,300 519,250.00 -77,500 527,000.00 -69,750

12 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

20,128.50 20,128.50 20,128.50 20,128.50

13 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

13,419.00 13,419.00 13,419.00 13,419.00

14 ASPHALT CONC. APPROACH CL. A
600.0000 TON 59.5000 70.0000 17.65 % 80.0000 34.45 % 65.0000 9.24 %

35,700.00 42,000.00 6,300 48,000.00 12,300 39,000.00 3,300
EROSION CONTROL AND PLANTING

15  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN
L.S. 0.00 % -80.00 % 0.00 %

1,000.00 1,000.00 0 200.00 -800 1,000.00 0

16 ESC LEAD
7.0000 DAY 240.0000 100.0000 -58.33 % 25.0000 -89.58 % 550.0000 129.17 %

1,680.00 700.00 -980 175.00 -1,505 3,850.00 2,170

17 SEEDING AND FERTILIZING BY HAND
260.0000 S.Y. 10.0000 2.5000 -75.00 % 3.0000 -70.00 % 2.0000 -80.00 %

2,600.00 650.00 -1,950 780.00 -1,820 520.00 -2,080

18 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.00 11,000.00
TRAFFIC

19 FLEXIBLE GUIDE POST
112.0000 EACH 20.6700 25.0000 20.95 % 25.0000 20.95 % 25.0000 20.95 %

2,315.04 2,800.00 485 2,800.00 485 2,800.00 485

20 PAINT LINE
155500.0000 L.F. 0.0800 0.0800 0.00 % 0.0800 0.00 % 0.0800 0.00 %

12,440.00 12,440.00 0 12,440.00 0 12,440.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C505 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO :006404 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :2 WORK ORDER# : XL1228
HWY :SR 702 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 702
MCKENNA TO SR 7 - PAVING

02C505

WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF 
1200 E "D" ST 3200 113TH AVE SW 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984211710 OLYMPIA   WA  985129160 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/21/2002
10:32

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
21 PLASTIC STOP LINE

434.0000 L.F. 8.4300 3.5000 -58.48 % 3.5000 -58.48 % 3.5000 -58.48 %

3,658.62 1,519.00 -2,140 1,519.00 -2,140 1,519.00 -2,140

22 PLASTIC TRAFFIC ARROW
2.0000 EACH 180.0000 50.0000 -72.22 % 50.0000 -72.22 % 50.0000 -72.22 %

360.00 100.00 -260 100.00 -260 100.00 -260

23 PLASTIC DRAINAGE MARKING
34.0000 EACH 18.5000 15.0000 -18.92 % 15.0000 -18.92 % 15.0000 -18.92 %

629.00 510.00 -119 510.00 -119 510.00 -119

24 RAISED PAVEMENT MARKER TYPE 2
6.0000 HUND 325.0000 350.0000 7.69 % 350.0000 7.69 % 350.0000 7.69 %

1,950.00 2,100.00 150 2,100.00 150 2,100.00 150

25 TEMPORARY PAVEMENT MARKING
52750.0000 L.F. 0.1050 0.1000 -4.76 % 0.0600 -42.86 % 0.1200 14.29 %

5,538.75 5,275.00 -264 3,165.00 -2,374 6,330.00 791

26  RUMBLE BAR
L.S. 75.00 % 75.00 % 75.00 %

200.00 350.00 150 350.00 150 350.00 150

27 PERMANENT SIGNING
L.S. -16.67 % -16.67 % -10.26 %

7,800.00 6,500.00 -1,300 6,500.00 -1,300 7,000.00 -800

28 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 3,900.0000 2,600.0000 -33.33 % 4,500.0000 15.38 % 4,000.0000 2.56 %

7,800.00 5,200.00 -2,600 9,000.00 1,200 8,000.00 200

29  OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
L.S. -77.68 % -85.12 % -70.24 %

6,720.00 1,500.00 -5,220 1,000.00 -5,720 2,000.00 -4,720

30 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 155.88 % -26.47 % 252.94 %

3,400.00 8,700.00 5,300 2,500.00 -900 12,000.00 8,600

31 CONTRACTOR PILOTED TRAFFIC CONTROL
324.0000 HR 41.0000 48.0000 17.07 % 42.0000 2.44 % 41.0000 0.00 %

13,284.00 15,552.00 2,268 13,608.00 324 13,284.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C505 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO :006404 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :2 WORK ORDER# : XL1228
HWY :SR 702 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 702
MCKENNA TO SR 7 - PAVING

02C505

WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF 
1200 E "D" ST 3200 113TH AVE SW 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984211710 OLYMPIA   WA  985129160 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/21/2002
10:32

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
32 TRAFFIC CONTROL LABOR

1260.0000 HR 35.0000 40.0000 14.29 % 35.0000 0.00 % 35.0000 0.00 %

44,100.00 50,400.00 6,300 44,100.00 0 44,100.00 0

33 TRAFFIC CONTROL SUPERVISOR
490.0000 HR 36.0000 43.0000 19.44 % 45.0000 25.00 % 44.0000 22.22 %

17,640.00 21,070.00 3,430 22,050.00 4,410 21,560.00 3,920

34 CONSTRUCTION SIGNS CLASS A
596.0000 S.F. 11.0000 18.0000 63.64 % 10.0000 -9.09 % 9.0000 -18.18 %

6,556.00 10,728.00 4,172 5,960.00 -596 5,364.00 -1,192
OTHER ITEMS

35 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0

36 ADJUST MONUMENT CASE AND COVER
13.0000 EACH 200.0000 275.0000 37.50 % 200.0000 0.00 % 250.0000 25.00 %

2,600.00 3,575.00 975 2,600.00 0 3,250.00 650

37 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,875.00 5,875.00 5,875.00 5,875.00

38 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

39 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

40 SPCC PLAN
L.S. 25.00 % -58.33 % -16.67 %

1,200.00 1,500.00 300 500.00 -700 1,000.00 -200

41  SPCC LEAD
2.0000 DAY 280.0000 250.0000 -10.71 % 25.0000 -91.07 % 550.0000 96.43 %

560.00 500.00 -60 50.00 -510 1,100.00 540



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C505 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO :006404 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :2 WORK ORDER# : XL1228
HWY :SR 702 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 702
MCKENNA TO SR 7 - PAVING

02C505

WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF 
1200 E "D" ST 3200 113TH AVE SW 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984211710 OLYMPIA   WA  985129160 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/21/2002
10:32

DOT_RGGB01

 STP-PM02(001)

OTHER ITEMS
42 MAILBOX SUPPORT TYPE 1

64.0000 EACH 190.0000 200.0000 5.26 % 200.0000 5.26 % 110.0000 -42.11 %

12,160.00 12,800.00 640 12,800.00 640 7,040.00 -5,120

43 MAILBOX SUPPORT TYPE 2
38.0000 EACH 462.5000 400.0000 -13.51 % 425.0000 -8.11 % 220.0000 -52.43 %

17,575.00 15,200.00 -2,375 16,150.00 -1,425 8,360.00 -9,215

44 ASPHALT CONC. FOR PRELEVELING CL. G
1000.0000 TON 35.0000 38.5000 10.00 % 44.0000 25.71 % 50.0000 42.86 %

35,000.00 38,500.00 3,500 44,000.00 9,000 50,000.00 15,000

CONTRACT TOTAL $1,260,040.49 $1,137,295.50 -9.74% $1,154,576.50 -8.37% $1,188,119.00 -5.71%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C505 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO :006404 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :2 WORK ORDER# : XL1228
HWY :SR 702 ------- 4TH BIDDER -------

TITLE :SR 702
MCKENNA TO SR 7 - PAVING

02C505

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/21/2002
10:32

DOT_RGGB01

 STP-PM02(001)

PREPARATION
1 MOBILIZATION

L.S. -68.07 %
59,496.48 19,000.00 -40,496

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -40.50 %

12,268.00 7,300.00 -4,968
3 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -83.38 %
10,530.00 1,750.00 -8,780

GRADING
4  MINOR ROADWAY EXCAVATION INCLUDING HAUL

L.S. -66.01 %
17,650.00 6,000.00 -11,650

5 PAVEMENT REPAIR EXCAVATION INCL. HAUL
6585.0000 S.Y. 2.1000 10.3500 392.86 %

13,828.50 68,154.75 54,326
SURFACING

6  SHOULDER FINISHING
18.0800 MI. 3,620.0000 1,250.0000 -65.47 %

65,449.60 22,600.00 -42,850
LIQUID ASPHALT

7 ANTI-STRIPPING ADDITIVE
EST. 0.00 %

9,900.00 9,900.00
ASPHALT CONCRETE PAVEMENT

8 CRACK SEALING
EST. 0.00 %

38,800.00 38,800.00
9 PLANING BITUMINOUS PAVEMENT

1550.0000 S.Y. 10.5000 2.7500 -73.81 %
16,275.00 4,262.50 -12,013

10 ASPHALT CONC. FOR PAVEMENT REPAIR
2700.0000 TON 46.0000 65.2000 41.74 %

124,200.00 176,040.00 51,840



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C505 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO :006404 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :2 WORK ORDER# : XL1228
HWY :SR 702 ------- 4TH BIDDER -------

TITLE :SR 702
MCKENNA TO SR 7 - PAVING

02C505

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/21/2002
10:32

DOT_RGGB01

 STP-PM02(001)

ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 58-22

15500.0000 TON 38.5000 39.0000 1.30 %
596,750.00 604,500.00 7,750

12 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

20,128.50 20,128.50
13 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
13,419.00 13,419.00

14 ASPHALT CONC. APPROACH CL. A
600.0000 TON 59.5000 86.1500 44.79 %

35,700.00 51,690.00 15,990
EROSION CONTROL AND PLANTING

15  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN
L.S. 50.00 %

1,000.00 1,500.00 500
16 ESC LEAD

7.0000 DAY 240.0000 500.0000 108.33 %
1,680.00 3,500.00 1,820

17 SEEDING AND FERTILIZING BY HAND
260.0000 S.Y. 10.0000 4.0000 -60.00 %

2,600.00 1,040.00 -1,560
18 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00 %
11,000.00 11,000.00

TRAFFIC
19 FLEXIBLE GUIDE POST

112.0000 EACH 20.6700 25.0000 20.95 %
2,315.04 2,800.00 485

20 PAINT LINE
155500.0000 L.F. 0.0800 0.0900 12.50 %

12,440.00 13,995.00 1,555



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C505 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO :006404 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :2 WORK ORDER# : XL1228
HWY :SR 702 ------- 4TH BIDDER -------

TITLE :SR 702
MCKENNA TO SR 7 - PAVING

02C505

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/21/2002
10:32

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
21 PLASTIC STOP LINE

434.0000 L.F. 8.4300 5.0000 -40.69 %
3,658.62 2,170.00 -1,489

22 PLASTIC TRAFFIC ARROW
2.0000 EACH 180.0000 125.0000 -30.56 %

360.00 250.00 -110
23 PLASTIC DRAINAGE MARKING

34.0000 EACH 18.5000 25.0000 35.14 %
629.00 850.00 221

24 RAISED PAVEMENT MARKER TYPE 2
6.0000 HUND 325.0000 325.0000 0.00 %

1,950.00 1,950.00 0
25 TEMPORARY PAVEMENT MARKING

52750.0000 L.F. 0.1050 0.0600 -42.86 %
5,538.75 3,165.00 -2,374

26  RUMBLE BAR
L.S. 325.00 %

200.00 850.00 650
27 PERMANENT SIGNING

L.S. -16.67 %
7,800.00 6,500.00 -1,300

28 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 3,900.0000 2,300.0000 -41.03 %

7,800.00 4,600.00 -3,200
29  OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

L.S. -3.27 %
6,720.00 6,500.00 -220

30 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 52.94 %

3,400.00 5,200.00 1,800
31 CONTRACTOR PILOTED TRAFFIC CONTROL

324.0000 HR 41.0000 46.6500 13.78 %
13,284.00 15,114.60 1,831



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C505 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO :006404 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :2 WORK ORDER# : XL1228
HWY :SR 702 ------- 4TH BIDDER -------

TITLE :SR 702
MCKENNA TO SR 7 - PAVING

02C505

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/21/2002
10:32

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
32 TRAFFIC CONTROL LABOR

1260.0000 HR 35.0000 37.1000 6.00 %
44,100.00 46,746.00 2,646

33 TRAFFIC CONTROL SUPERVISOR
490.0000 HR 36.0000 47.7000 32.50 %

17,640.00 23,373.00 5,733
34 CONSTRUCTION SIGNS CLASS A

596.0000 S.F. 11.0000 15.0000 36.36 %
6,556.00 8,940.00 2,384

OTHER ITEMS
35 DELETED ITEM

0.0100 EACH 0.0010 0.0000 0.00 %
0.00 0.00 0

36 ADJUST MONUMENT CASE AND COVER
13.0000 EACH 200.0000 325.0000 62.50 %

2,600.00 4,225.00 1,625
37 ROADSIDE CLEANUP

EST. 0.00 %
5,875.00 5,875.00

38 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.00 5.00
39 MINOR CHANGE

CALC 0.00 %
-1.00 -1.00

40 SPCC PLAN
L.S. -58.33 %

1,200.00 500.00 -700
41  SPCC LEAD

2.0000 DAY 280.0000 500.0000 78.57 %
560.00 1,000.00 440



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C505 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO :006404 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :2 WORK ORDER# : XL1228
HWY :SR 702 ------- 4TH BIDDER -------

TITLE :SR 702
MCKENNA TO SR 7 - PAVING

02C505

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/21/2002
10:32

DOT_RGGB01

 STP-PM02(001)

OTHER ITEMS
42 MAILBOX SUPPORT TYPE 1

64.0000 EACH 190.0000 200.0000 5.26 %
12,160.00 12,800.00 640

43 MAILBOX SUPPORT TYPE 2
38.0000 EACH 462.5000 400.0000 -13.51 %

17,575.00 15,200.00 -2,375
44 ASPHALT CONC. FOR PRELEVELING CL. G

1000.0000 TON 35.0000 56.2500 60.71 %
35,000.00 56,250.00 21,250

CONTRACT TOTAL $1,260,040.49 $1,299,442.35 3.13%


